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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY FROM ROUTE
5/99 SEPARATION TO LERDO HIGHWAY OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 6, 2000, instead of the original date of December 5, 2000.  Bids will be
opened in Sacramento at 2:00 p. m.

This addendum is being issued to set a new bid opening date as shown herein and revise the Proposal and Contract.

In the Proposal and Contract, the Engineer’s Estimate Item 35 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment



ENGINEER'S ESTIMATE
06-448604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 720

22 401100 REPLACE CONCRETE PAVEMENT M3 13 800

23 018673 SAWCUT CONCRETE PANEL (175
MM)

M 2650

24 401102 CONCRETE PAVEMENT (WEIGH-IN-
MOTION)

M3 160

25 415101 CRACK EXISTING CONCRETE
PAVEMENT

M2 677 000

26
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 215 000

27 810110 SURVEY MONUMENT EA 140

28
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 35

29
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 20

30
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 11

31
(S)

839601 CRASH CUSHION (TYPE CAT) EA 6

32
(S)

839602 CRASH CUSHION (TYPE CAT)
BACKUP

EA 6

33
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 45

34
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 394 000

35
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 35 000

36
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 17 400

37
(S)

860930 TRAFFIC MONITORING STATION LS LUMP SUM LUMP SUM

38
(S)

861203 HIGH SPEED WEIGH-IN-MOTION
SYSTEM

LS LUMP SUM LUMP SUM

39
(S)

018674 MODIFY MOISTURE, FROST AND ICE
EARLY DETECTION WARNING
SYSTEM

LS LUMP SUM LUMP SUM

40 020002 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

TOTAL BID:
4

REVISED PER ADDENDUM NO. 3 DATED DECEMBER 5, 2000


